

Central Unified
4605 N. Polk Avenue
Fresno CA 93722

Purchase Order No.
The number below MUST appear on all invoices, pkgs., etc.
186416
Order Date: 05/01/2018

(559) 274-4700 FAX: ()

cc: Anita L.

Invoice To:

Ship Prepaid To:

CENTRAL UNIFIED SCHOOL DISTRICT 7600 - CENTRAL USD OPERATIONAL S
ACCOUNTS PAYABLE (559-274-4700) CINDA ROLPH (559-275-9560)
4605 N POLK 4200 N. GRANTLAND
FRESNO CA 93722-5334 FRESNO CA 93723-0000

TO: VE# 5738 FAX# (559) 277-4920 Phone# (559) 277-7900

EMCOR SERVICE INC
2 CROMWELL
IRVINE CA 92618

Remit To:

EMCOR SERVICE INC
2 CROMWELL
IRVINE CA 92618-_____

Quantity Ordered	Unit of Measure	Description of Articles or Service	Unit Price	Total Cost
1	Each	MAINT, SAROYAN, HVAC SVCS. QUOTE ATTACHED	\$21,820.00	\$21,820.00
1	Each	MAINT, STEINBECK, HVAC SVCS. QUOTE ATTACHED	\$21,820.00	\$21,820.00
<p align="center">"ESTIMATE" PURCHASE ORDER - PO VALID UNTIL 6/30/18</p> <p align="center">***RECEIVER REQUIRED***</p> <p>NOTE: VENDOR MUST CHECK-IN AT MAIN OFFICE</p> <p align="center">**FREIGHT DELIVERIES BY APPT ONLY**</p> <p align="center">DELIVERIES NOT SHIPPED TO "SHIP PREPAID"</p> <p align="center">ADDRESS ABOVE WILL BE REFUSED.</p>				
Sub Total:				\$43,640.00
Discount:				\$0.00
Tax:				\$0.00
P.O. Total:				\$43,640.00

Requested By:	Maintenance	Authorized By:	kh	Requisition #:	186969
----------------------	-------------	-----------------------	----	-----------------------	--------

Fu---Re---Y-Gl---Fn---Ob---Si---RP---Mg
0100-81500-0-0000-8100-58000-000-7600-7600

Amount
\$43,640.00

No contractor or subcontractor may be listed on a bid proposal for a public works project unless registered with the D.I.R. pursuant to Labor Code section 1725.5. No contractor or subcontractor may be awarded a contract for public work on a public works project awarded on or after April 1, 2015 unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

1. If unable to fill order or invoice exactly in accordance with description, unit and price heron, do not ship. Advise us.
2. If price is omitted on order it is agreed that your price will be the lowest prevailing market price.
3. Orders not received on date specified may be cancelled by us.
4. Goods subject to our inspection on arrival.
5. There must be a separate invoice for each purchase order.
6. On orders F.O.B. Shipping Point prepay shipping charges, add to invoice, and attach paid freight bill as evidence of prepayment charges.
7. All materials, supplies and equipment must comply with requirements of the California Occupational Safety and Health Act and all electrical equipment must comply with three wire grounding requirements.

Approved

Ydaly Ballada

MAY 07 2018



4668 N. SONORA AVE STE. 102 • FRESNO, CA 93722 • (559) 277-7900 • FAX (559) 277-4920
LICENSE #811215 & 747304 (B, C-4, C-10, C-20)

March 19, 2018

Mr. Jesse Bath
Central Unified School District
4200 N. Grantland Avenue
Fresno, CA 93723

Re: William Saroyan Elementary School – Make Up Air Retrofit – Revision 2

Thank you for allowing EMCOR Services / Mesa Energy Systems the opportunity to submit the following quote for the above referenced project. We are pleased to provide the design build HVAC system for the following scope of work.

We will remove (1) gas fired make up air unit and in its place install high performance make up air unit with 12" CELdek media for the evaporative cooling section and a gas fired heat section.

SCOPE OF WORK:

- Disconnect all electrical and plumbing connection to the units.
- Remove and dispose of the unit in compliance with current EPA guidelines.
- Shop fabricate and install a lined sheet metal transition to the existing duct connection.
- Install the new make up air unit.
- Furnish and install new unit wiring required for power and control to the new units.
- Furnish and install a new gas, supply water and drain piping for the new unit.
- Provide all necessary rigging and trucking of removed and new equipment to and from the project site.
- Perform start-up, testing and training on the equipment.

EXCLUSIONS:

- Structural improvements and upgrades.
- Power wiring or electrical panel modification beyond inclusions.
- Wall patching and painting.
- Fire and fire/smoke dampers, dust control and fire proofing.
- Modifications to the fire alarm and smoke control systems.
- Overtime and off-hour labor premium.
- Repair or warranty of pre-existing equipment and conditions.
- Asbestos identification, testing and removal.

SAN DIEGO • IRVINE • SAN FERNANDO VALLEY / VENTURA • BAKERSFIELD • FRESNO • SACRAMENTO • SAN JOSE
PLEASANTON • SAN FRANCISCO • LAS VEGAS • PHOENIX



QUOTATION:

Budget price to provide this work including permit ready drawings, energy compliance documents, equipment, material, labor and supervision on regular time will be \$ 20,220.

OPTIONS:

1. In lieu of replacing the smaller, gas fired, make up air unit we will replace the cooling only make up air unit with a new gas fired make up air unit and extend gas piping to it, add \$ 1,600.

I look forward to hearing from you and thank you for the opportunity to be of service to you.

Sincerely
Mesa Energy Systems

Mark Schweitzer

Mark Schweitzer
Design Build Sales

Acceptance: Central Unified School District

Yolande Balladon
Signature

Printed Name

Price/PO Number

Date





4668 N. SONORA AVE STE. 102 • FRESNO, CA 93722 • (559) 277-7900 • FAX (559) 277-4920
LICENSE #611215 & 747304 (B, C-4, C-10, C-20)

March 19, 2018

Mr. Jesse Bath
Central Unified School District
4200 N. Grantland Avenue
Fresno, CA 93723

Re: John Steinbeck Elementary School – Make Up Air Retrofit – Revision 2

Thank you for allowing Mesa Energy Systems the opportunity to submit the following quote for the above referenced project. We are pleased to provide the design build HVAC system for the following scope of work.

We will remove (1) gas fired make up air unit and in its place install high performance make up air unit with 12" CELdek media for the evaporative cooling section and a gas fired heat section.

SCOPE OF WORK:

- Disconnect all electrical and plumbing connection to the units.
- Remove and dispose of the unit in compliance with current EPA guidelines.
- Shop fabricate and install a lined sheet metal transition to the existing duct connection.
- Install the new make up air unit.
- Furnish and install new unit wiring required for power and control to the new units.
- Furnish and install a new gas, supply water and drain piping for the new unit.
- Provide all necessary rigging and trucking of removed and new equipment to and from the project site.
- Perform start-up, testing and training on the equipment.

EXCLUSIONS:

- Structural improvements and upgrades.
- Power wiring or electrical panel modification beyond inclusions.
- Wall patching and painting.
- Fire and fire/smoke dampers, dust control and fire proofing.
- Modifications to the fire alarm and smoke control systems.
- Overtime and off-hour labor premium.
- Repair or warranty of pre-existing equipment and conditions.
- Asbestos identification, testing and removal.

SAN DIEGO • IRVINE • SAN FERNANDO VALLEY / VENTURA • BAKERSFIELD • FRESNO • SACRAMENTO • SAN JOSE
PLEASANTON • SAN FRANCISCO • LAS VEGAS • PHOENIX



QUOTATION:

Budget price to provide this work including permit ready drawings, energy compliance documents, equipment, material, labor and supervision on regular time will be \$ 20,220.

OPTIONS:

1. In lieu of replacing the smaller, gas fired, make up air unit we will replace the cooling only make up air unit with a new gas fired make up air unit and extend gas piping to it, add \$ 1,600.

I look forward to hearing from you and thank you for the opportunity to be of service to you.

Sincerely
Mesa Energy Systems


Mark Schweitzer
Design Build Sales

Acceptance: Central Unified School District


Signature

Printed Name

Price/PO Number

Date

